

Job Cost Summary

ALT. NO. 2 LIFT

Bid No. 39 - Job No. ALT. NO. 2

Selected Sections: 09900 Painting

Selected Typical Areas:

Selected Areas: (unassigned), PHASE 1 DOORS/FRAMES, INTERIOR ELEVATIONS, PHASE 2 DOORS/FRAMES, STAIRS, PHASE 2 RCP, PHASE 1 LEVEL 1 RCP, PHASE 1 LEVEL 2 RCP, PHASE 1 FLOOR PLAN LEVEL 1, PHASE 1 FLOOR PLAN LEVEL 2, PHASE 2 FLOOR PLAN, EXTERIOR

Estimator:

Job Class:

Wage Type: **Open**

Job Status: **PENDING**

Bid Date/Time: **4/7/2014 12:00:00 PM**

Plans Date: **4/7/2014**

Labor Cost Code	Description	Quantity	Unit Cost	Amount	Crew Hours	Man Hours	Prod/ Hour
FILLERS	BLOCK FILLER	522.46 SF	0.16	81.94	2.12	2.12	247.00
PAINT	Apply Finish Paint	1,044.92 SF	0.12	127.00	3.28	3.28	318.75
Labor Totals				208.94	5.39	5.39	

Job Cost Summary

ALT. NO. 2 LIFT

Bid No. 39 - Job No. ALT. NO. 2

Material Cost Code	Description	Quantity	Unit Cost	Amount
BLOCK FILLER	BLOCK FILLER	522.46 SF	0.14	75.50
FINISH	FINISH PAINT	1,044.92 SF	0.06	59.69
			Material Totals	135.19