
Production Report
ALT. NO. 2 LIFT

Bid No. 39 -  Job No. ALT. NO. 2

Selected Sections: 09900 Painting

Selected Typical Areas: 

Selected Areas: (unassigned), PHASE 1 DOORS/FRAMES, INTERIOR ELEVATIONS, PHASE 2 DOORS/FRAMES, STAIRS, PHASE 2 RCP, 
PHASE 1 LEVEL 1 RCP, PHASE 1 LEVEL 2 RCP, PHASE 1 FLOOR PLAN LEVEL 1, PHASE 1 FLOOR PLAN LEVEL 2, PHASE 2 FLOOR 

PLAN, EXTERIOR

Estimator: Job Status: PENDING

Job Class: Bid Date/Time: 4/7/2014  12:00:00 PM

Wage Type: Plans Date: Open 4/7/2014

PHASE 2 FLOOR PLAN 

Crew HoursPcs./Hours InstallerCrewCondition Labor Code

1   18'8"  CMU WALLS LES, 18' 8", 443 SF

FILLERS    - BLOCK FILLER, PREPRITE FLAT 
BLOCKFILLER ( 1'  x 1' )

1.00 INTERIOR WALLS PAINTER247.00 1.79each

PAINT    - Apply Finish Paint, HARMONY LATEX 
EGGSHELL

1.00 INTERIOR WALLS PAINTER279.75 1.58SF

PAINT    - Apply Finish Paint, HARMONY LATEX 
EGGSHELL

1.00 INTERIOR WALLS PAINTER370.38 1.20SF

2   17'7"  CMU WALLS LES, 17' 7", 79 SF

FILLERS    - BLOCK FILLER, PREPRITE FLAT 
BLOCKFILLER ( 1'  x 1' )

1.00 INTERIOR WALLS PAINTER247.00 0.32each

PAINT    - Apply Finish Paint, HARMONY LATEX 
EGGSHELL

1.00 INTERIOR WALLS PAINTER279.75 0.28SF

PAINT    - Apply Finish Paint, HARMONY LATEX 
EGGSHELL

1.00 INTERIOR WALLS PAINTER370.38 0.21SF
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