

Section Markup

ALT. NO. 2 LIFT

Bid No. 39 - Job No. ALT. NO. 2

Selected Sections: 09900 Painting

Selected Typical Areas:

Selected Areas: (unassigned), PHASE 1 DOORS/FRAMES, INTERIOR ELEVATIONS, PHASE 2 DOORS/FRAMES, STAIRS, PHASE 2 RCP, PHASE 1 LEVEL 1 RCP, PHASE 1 LEVEL 2 RCP, PHASE 1 FLOOR PLAN LEVEL 1, PHASE 1 FLOOR PLAN LEVEL 2, PHASE 2 FLOOR PLAN, EXTERIOR

Estimator:
Job Class:
Wage Type: **Open**

Job Status: **PENDING**
Bid Date/Time: **4/7/2014 12:00:00 PM**
Plans Date: **4/7/2014**

Bid Material	Mat. Cost Code	Quantity	Unit Cost	Total Cost
PREPRITE FLAT BLOCK FILLER, PREPRITE FLAT BLOCKFILLER (1' x 1'), (BLOCKFILL)	BLOCK FILLER	8.71 GALLOI	8.67	75.50
PROGREEN 200, HARMONY LATEX EGGSHELL, (P-1 CMU WALLS W/STYLE)	FINISH	2.61 GALLOI	22.85	59.69
Net Bid Material Total:				135.19

Lab. Cost Code	Wage Type	Quantity	Prod/Hour	Unit Cost	Total Cost
BLOCK FILLER (FILLERS)	Open	522.46 SF	247.00	0.16	81.94
Apply Finish Paint (PAINT)	Open	522.46 SF	279.75	0.14	72.35
Apply Finish Paint (PAINT)	Open	522.46 SF	370.38	0.10	54.65
Net Labor Total:					208.94

	Material		Labor		Equipment		Other	Total
Net Totals		135.19		208.94		0.00	0.00	344.13
Stock		0.00		0.00		--	--	0.00
Cleanup		0.00		0.00		--	--	0.00
Supervision		--		0.00		--	--	0.00
Escalation	0.00%	0.00	0.00%	0.00	0.00%	0.00	0.00%	0.00
Tax/Burden	0.00%	0.00	0.00%	0.00	0.00%	0.00	0.00%	0.00
PerDiem		--		0.00		--	--	0.00
Sub Total		135.19		208.94		0.00	0.00	344.13
Overhead	0.00%	0.00	0.00%	0.00	0.00%	0.00	0.00%	0.00
Profit	5.00%	6.76	0.00%	0.00	0.00%	0.00	0.00%	6.76
Bid total		141.95		208.94		0.00	0.00	350.89

Grand Total: \$350.89