Purchasing Report
PACSUN STORE

Bid No. 134
Selected Sections: 02000 Misc. Bid ltems, 09900 Painting

Selected Typical Areas:
Selected Areas: (unassigned), FLOOR PLAN, RCP, INTERIOR ELEVATIONS, DOORS/FRAMES, BARACADE PLAN ELEVATION

Estimator:
Job Class:
Wage Type: Open

Job Status: PENDING
Bid Date/Time: 1/8/2015 3:16:43 PM
Plans Date: 12/3/2014

PAYROLL @ $40.00
02000 Misc. Bid ltems
(unassigned)

Equipment Quantity Ordered Quoted Paid Total
LIFTS
15 FT. ELECTRIC SCISSOR LIFT WEEK 1.00 WEEK 325.00 325.00
09900 Painting
FLOOR PLAN
Materials Quantity Pieces Ordered Quoted Paid Total
FINISH
WOOD BASE FINISH PAINTED LF, PROGREEN 601.27 LF 1.50 18.59 / container 27.94
200 LATEX SEMIGLOSS GALLON

S
FINISH PAINT WOOD DOOR, PM 200 0 VOC 10.00 EA 1.25 18.59 / container 23.24
SEMIGLOSS GALLON

S
FINISH PAINT WOOD DOOR FRAME, PM 200 0 12.00 EA 1.50 18.95 / container 28.43
VOC SEMIGLOSS GALLON

S
LATEX
PROGREEN 200, PROGREEN 200 LATEX SEMI 667.17 LF 1.67 24.00 / container 40.03
GLOSS GALLON

S
PRIMERS
WOOD BASE PRIMED, PREPRITE PROBLOCK 300.64 LF 0.75 26.99 / container 20.29
INT/EXT LATEX PRIMER/SEALER GALLON

S
PRIME WOOD DOOR FRAME, PREPRITE 6.00 EA 0.75 26.99 / container 20.24
PROBLOCK INT/EXT. LATEX PRIMER SEALER GALLON

S
PRIME WOOD DOOR, PREPRITE PROBLOCK 5.00 EA 0.63 26.99 / container 16.87
INT./EXT. LATEX PRIMER/SEALER GALLON

S
WOOD TRIM PRIMED, PREPRITE PROBLOCK 333.58 LF 0.83 18.00 / container 15.01
INT/EXT LATEX PRIMER/SEALER GALLON

S
RCP
Materials Quantity Pieces Ordered Quoted Paid Total
DRYFALL
DRYFALL FOR EXPOSED CONSTRUCTION 4,758.85 SF 73.21 GALLON 13.99 / container 1,024.25
CEILING, WATERBORNE ACRYLIC EGGSHELL ( 1'
x1")
BARACADE PLAN ELEVATION
Materials Quantity Pieces Ordered Quoted Paid Total
FINISH
01/02/2015 11:52 am Page 1



Purchasing Report

PACSUN STORE
Bid No. 134

09900 Painting
BARACADE PLAN ELEVATION
Materials Quantity Pieces Ordered Quoted Paid Total
FINISH
FINISH PAINT WOOD DOOR, PM 200 0 VOC 4.00 EA 0.50 18.59 / container 9.30
SEMIGLOSS GALLON

S
PRIMERS
PRIME WOOD DOOR, PREPRITE PROBLOCK 2.00 EA 0.25 26.99 / container 6.75
INT./JEXT. LATEX PRIMER/SEALER GALLON

S

01/02/2015 11:52 am

Page 2



Purchasing Report
PACSUN STORE

Bid No. 134

Purchase Order for SHERWIN WILLIAMS

09900 Painting

FLOOR PLAN
Materials Quantity Pieces Ordered Quoted Paid Total
LATEX
HOLLOW METAL DOOR FRAME, DTM ACRYLIC 6.00 EA 0.75 30.88 / container 23.16
SEMIGLOSS (DRS./ FR.) GALLON

S
HOLLOW METAL DOOR, DTM ACRYLIC 6.00 EA 1.00 32.00 / container 32.00
SEMIGLOSS (DRS./ FR.) GALLON

S
METAL PAINT
INDUSTRIAL ENAMEL, PROINDUSTRIAL 6.00 EA 1.50 GALLON 34.00 / container 51.00
INDUSTRIAL ENAMEL (STEELCOLUMN)
PRIMERS
P-1 PROMAR 200 LATEX PRIMER, PROGREEN 8,751.04 SF 21.88 23.11 / container 505.59
200 LOW VOC PRIMER (1" x 1') (P-1 PRIMER GALLON
LATEX) S
P-1 PROGREEN 200, PROGREEN 200 LOW VOC 17,502.08 SF 43.76 16.85 / container 737.28
LATEX EGGSHELL (P-1 WALLS W/STYLE) GALLON

S
RCP
Materials Quantity Pieces Ordered Quoted Paid Total
FINISH
P-1 PROGREEN 200 (sizes 2) (P-1 LATEXFLAT 877.68 SF 2.19 15.75 / container 34.56
CLG) GALLON

S
INTERIOR ELEVATIONS
Materials Quantity Pieces Ordered Quoted Paid Total
PRIMERS
P-1 PROMAR 200 LATEX PRIMER, PROGREEN 313.51 SF 0.78 23.11 / container 18.11
200 LOW VOC PRIMER (1" x 1') (P-1 PRIMER GALLON
LATEX) S
P-1 PROGREEN 200, PROGREEN 200 LOW VOC 627.01 SF 1.57 16.85 / container 26.41
LATEX EGGSHELL (P-1 WALLS W/STYLE) GALLON

S
BARACADE PLAN ELEVATION
Materials Quantity Pieces Ordered Quoted Paid Total
PRIMERS
P-1 PROMAR 200 LATEX PRIMER, PROGREEN 511.72 SF 1.28 23.11 / container 29.56
200 LOW VOC PRIMER (1" x 1") (P-1 PRIMER GALLON
LATEX) S
P-1 PROGREEN 200, PROGREEN 200 LOW VOC 1,023.44 SF 2.56 16.85 / container 43.11
LATEX EGGSHELL (P-1 WALLS W/STYLE) GALLON

S
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